PROFESSIONAL SERVICES AGREEMENT
FOR PROFESSIONAL ENGINEERING

THIS AGREEMENT is made and entered into this 15th day of July, 2008 (“Effective Date™), by
and between the CITY OF COSTA MESA, a municipal corporation (“City”), and CIVIL SOURCE, a
California corporation (“Consultant™).

WITNESSETH:

A. WHEREAS, City proposes to have Consultant provide professional engineering for the design of
the Street Rehabilitation Project for Santa Ana Avenue, Paularino Avenue and Orange Avenue, as well
as the Shalimar Drive Street Improvement and the Parkway Rehabilitation within the Shalimar Drive
area as described herein below; and

B. WHEREAS, Consultant represents that it has that degree of specialized expertise contemplated
within California Government Code, Section 37103, and holds all necessary licenses to practice and
perform the services herein contemplated; and

C. WHEREAS, City and Consultant desire to contract for specific services in connection with the
project described below (the “Project”) and desire to set forth their rights, duties and liabilities in
connection with the services to be performed; and

D. WHEREAS, no official or employee of City has a financial interest, within the provisions of
California Government Code, Sections 1090-1092, in the subject matter of this Agreement.

NOW, THEREFORE, for and in consideration of the mutual covenants and conditions contained
herein, the parties hereby agree as follows:

1.0. SERVICES PROVIDED BY CONSULTANT

1.1.  Scope of Services. Consultant shall provide the professional services described in the
City’s Request for Propcsal (“RFP”) attached hereto as Exhibit “A” and incorporated herein by
reference and Consultant’s Response to City’s RFP (the “Response”). A copy of said Response is
attached hereto as Exhibit “B” and incorporated herein by this reference.

1.2.  Professional Practices. All professional services to be provided by Consultant pursuant
to this Agreement shall be provided by personnel experienced in their respective fields and in a manner
consistent with the standards of care, diligence and skill ordinarily exercised by professional consultants
in similar fields and circumstances in accordance with sound professional practices. Consultant also
warrants that it is familiar with all laws that may affect its performance of this Agreement and shall
advise City of any changes in any laws that may affect Consultant’s performance of this Agreement.

1.3.  Warranty. Consultant warrants that it shall perform the services required by this
Agreement in compliance with all applicable Federal and California employment laws including, but not
limited to, those laws related to minimum hours and wages; occupational health and safety; fair
employment and employment practices; workers’ compensation insurance and safety in employment;
and all other Federal, Stare and local laws and ordinances applicable to the services required under this
Agreement. Consultant shall indemnify and hold harmless City from and against all claims, demands,



payments, suits, actions, proceedings, and judgments of every nature and description including
attorneys’ fees and costs, presented, brought, or recovered against City for, or on account of any liability
under any of the above-mentioned laws, which may be incurred by reason of Consultant’s performance
under this Agreement.

1.4, Non-discrimination. In performing this Agreement, Consultant shall not engage in, nor
permit its agents to engage in, discrimination in employment of persons because of their race, religion,
color, national origin, ancestry, age, physical handicap, medical condition, marital status, sexual gender
or sexual orientation, except as permitted pursuant to Section 12940 of the Government Code. Violation
of this provision may result in the imposition of penalties referred to in Labor Code, Section 1735.

1.5 Non-Exclusive Agreement. Consultant acknowledges that .City may enter into
agreements with other consultants for services similar to the services that are subject to this Agreement
or may have its own employees perform services similar to those services contemplated by this
Agreement.

1.6.  Delegation and Assignment. This is a personal service contract, and the duties set forth
herein shall not be delegated or assigned to any person or entity without the prior written consent of
City. Consultant may engage a subcontractor(s) as permitted by law and may employ other personnel to
perform services contemplated by this Agreement at Consultant’s sole cost and expense.

2.0. COMPENSATION AND BILLING

2.1.  Compensation. Consultant shall be paid in accordance with the fee schedule set forth in
Exhibit “C,” attached hereto and made a part of this Agreement (the “Fee Schedule”). Consultant’s
compensation shall in no case exceed Two Hundred Fifty-Four Thousand Three Hundred Thirty Dollars
($254,330.00).

2.2.  Additional Services. Consultant shall not receive compensation for any services provided
outside the scope of services specified in the Response unless the City or the Project Manager for this
Project, prior to Consultant performing the additional services, approves such additional services in
writing. It is specifically understood that oral requests and/or approvals of such additional services or
additional compensation shall be barred and are unenforceable.

23.  Method of Billing. Consultant may submit invoices to City’s Project Manager for
approval on a progress basis, but no more often than monthly. Said invoice shall be based on the total of
all Consultant’s services which have been completed to City’s sole satisfaction. City shall pay
Consultant’s invoice within forty-five (45) days from the date City receives said invoice. Each invoice
shall describe in detail, the services performed and the associated time for completion. Any additional
services approved and performed pursuant to this Agreement shall be designated as “Additional
Services” and shall identify the number of the authorized change order, where applicable, on all
invoices.

24.  Records and Audits. Records of Consultant’s services relating to this Agreement shall be
maintained in accordance with gencrally recognized accounting principles and shall be made available
to City or its Project Manager for inspection and/or audit at mutually convenient times for a period of
three (3) years from the Effective Date.
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3.0. TIME OF PERFORMANCE

3.1. Commencement and Completion of Work. The professional services to be performed
pursuant to this Agreement shall commence within five (5) days from the Effective Date of this
Agreement. Said services shall be performed in strict compliance with the Project Schedule approved by
City as set forth in Exhibit “D,” attached hereto and incorporated herein by this reference. The Project
Schedule may be amended by mutual agreement of the parties. Failure to commence work in a timely
manner and/or diligently pursue work to completion may be grounds for termination of this Agreement.

3.2.  Excusable Delays. Neither party shall be responsible for delays or lack of performance
resulting from acts beyond the reasonable control of the party or parties. Such acts shall include, but not
be limited to, acts of God, fire, strikes, material shortages, compliance with laws or regulations, riots,
acts of war, or any other conditions beyond the reasonable control of a party.

4.0. TERM AND TERMINATION

4.1. Term. This Agreement shall commence on the Effective Date and continue for a period
of two (2) years, ending on July 15, 2010, unless previously terminated as provided herein or as
otherwise agreed to in writing by the parties.

4.2. Notice of Termination. The City reserves and has the right and privilege of canceling,
suspending or abandoning the execution of all or any part of the work contemplated by this Agreement,
with or without cause, at any time, by providing written notice to Consultant. The termination of this
Agreement shall be deemed effective upon receipt of the notice of termination. In the event of such
termination, Consultant shall immediately stop rendering services under this Agreement unless directed
otherwise by the City.

4.3. Compensation. In the event of termination, City shall pay Consultant for reasonable
costs incurred and professional services satisfactorily performed up to and including the date of City’s
written notice of termination. Compensation for work in progress shall be prorated as to the percentage
of work completed as of the effective date of termination in accordance with the fees set forth herein. In
ascertaining the professional services actually rendered hereunder up to the effective date of termination
of this Agreement, consideration shall be given to both completed work and work in progress, to
complete and incomplete drawings, and to other documents pertaining to the services contemplated
herein whether delivered to the City or in the possession of the Consultant.

44  Documents. In the event of termination of this Agreement, all documents prepared by
Consultant in its performance of this Agreement including, but not limited to, finished or unfinished
design, development and construction documents, data studies, drawings, maps and reports, shall be
delivered to the City within ten (10) days of delivery of termination notice to Consultant, at no cost to
City. Any use of uncompleted documents without specific written authorization from Consultant shall
be at City's sole risk and without liability or legal expense to Consultant.

5.0. INSURANCE

5.1.  Minimum Scope and Limits of Insurance. Consultant shall obtain and maintain during
the life of this Agreement all of the following insurance coverages:
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(@ Comprehensive general liability, including premises-operations,
products/completed operations, broad form property damage, blanket contractual
liability, independent contractors, personal injury with a policy limit of not less
than One Million Dollars ($1,000,000.00), combined single limits, per occurrence
and aggregate.

(b)  Automobile liability for owned vehicles, hired, and non-owned vehicles, with a
policy limit of not less than One Million Dollars ($1,000,000.00), combined
single limits, per occurrence and aggregate.

(c) Workers' compensation insurance as required by the State of California.

(d)  Professional errors and omissions (“E&Q”) liability insurance with policy limits
of not less than One Million Dollars ($1,000,000.00), combined single limits, per
occurrence and aggregate. Consultant shall obtain and maintain, said E&O
liability insurance during the life of this Agreement and for three years after
completion of the work hereunder.

5.2.  Endorsements. The comprehensive general liability insurance policy shall contain or be
endorsed to contain the following provisions:

(a  Additional insureds: "The City of Costa Mesa and its elected and appointed
boards, officers, agents, and employees are additional insureds with respect to this
subject project and contract with City."

(b)  Notice: "Said policy shall not terminate, nor shall it be cancelled, nor the
coverage reduced, until thirty (30) days after written notice is given to City."

(©) Other insurance: "Any other insurance maintained by the City of Costa Mesa
shall be excess and not contributing with the insurance provided by this policy."

5.3.  Certificates of Insurance: Consultant shall provide to City certificates of insurance
showing the insurance coverages and required endorsements described above, in a form and content
approved by City, prior to performing any services under this Agreement.

5.4. Non-limiting: Nothing in this Section shall be construed as limiting in any way, the
indemnification provision contained in this Agreement, or the extent to which Consultant may be held
responsible for payments of damages to persons or property.

6.0. GENERAL PROVISIONS

6.1.  Entire Agreement: This Agreement constitutes the entire Agreement between the parties
with respect to any matter referenced herein and supersedes any and all other prior writings and oral
negotiations. This Agreement may be modified only in writing, and signed by the parties in interest at
the time of such modification. The terms of this Agreement shall prevail over any inconsistent provision
in any other contract document appurtenant hereto, including exhibits to this Agreement.
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6.2. Representatives. The City Manager or his designee shall be the representative of City for
purposes of this Agreement and may issue all consents, approvals, directives and agreements on behalf
of the City, called for by this Agreement, except as otherwise expressly provided in this Agreement.

Consultant shall designate a representative for purposes of this Agreement who shall be
authorized to issue all consents, approvals, directives and agreements on behalf of Consultant called for
by this Agreement, except as otherwise expressly provided in this Agreement.

6.3. Project Managers. City shall désignate a Project Manager to work directly with
Consultant in the performance of this Agreement.

Consultant shall designate a Project Manager who shall represent it and be its agent in all
consultations with City during the term of this Agreement. Consultant or its Project Manager shall
attend and assist in all coordination meetings called by City.

6.4. Notices: Any notices, documents, correspondence or other communications concerning
this Agreement or the work hereunder may be provided by personal delivery, facsimile or mail and shall
be addressed as set forth below. Such communication shall be deemed served or delivered: a) at the
time of delivery if such communication is sent by personal delivery; b) at the time of transmission if
such communication is sent by facsimile; and c) 48 hours after deposit in the U.S. Mail as reflected by
the official U.S. postmark if such communication is sent through regular United States mail.

IF TO CONSULTANT: IF TO CITY:

Civil Source City of Costa Mesa

500 Wald Street 77 Fair Drive

Irvine CA 92613 Costa Mesa, CA 92626
Tel: 949-585-0477 Tel: 714-754-5378

Fax: 949-585-0433 Fax: 714-754-5028
Attn: Amy Amirani, PE Attn: Fariba Fazeli

6.5. Drug-free Workplace Policy. Consultant shall provide a drug-free workplace by
complying with all provisions set forth in City’s Council Policy 100-5, attached hereto as Exhibit “E”
and incorporated herein by reference. Consultant’s failure to conform to the requirements set forth in
Council Policy 100-5 shall constitute a material breach of this Agreement and shall be cause for
immediate termination of this Agreement by City.

6.6.  Attorneys® Fees: In the event that litigation is brought by any party in connection with
this Agreement, the prevailing party shall be entitled to recover from the opposing party all costs and
expenses, including reasonable attorneys’ fees, incurred by the prevailing party in the exercise of any of
its rights or remedies hereunder or the enforcement of any of the terms, conditions, or provisions hereof.

6.7. Governing Law: This Agreement shall be governed by and construed under the laws of
the State of California without giving effect to that body of laws pertaining to conflict of laws. In the
event of any legal action to enforce or interpret this Agreement, the parties hereto agree that the sole and
exclusive venue shall be a court of competent jurisdiction located in Orange County, California.
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6.8.  Assignment: Consultant shall not voluntarily or by operation of law assign, transfer,
sublet or encumber all or any part of Consultant's interest in this Agreement without City's prior written
consent. Any attempted assignment, transfer, subletting or encumbrance shall be void and shall
constitute a breach of this Agreement and cause for termination of this Agreement. Regardless of City's
consent, no subletting or assignment shall release Consultant of Consultant's obligation to perform all
other obligations to be performed by Consultant hereunder for the term of this Agreement.

6.9. Indemnification and Hold Harmless: Consultant shall protect, defend, indemnify and
hold harmless City and its elected and appointed officials, officers, and employees from any and all
claims, liabilities, expenses, including attorney fees, damage to property or injuries to or death of any
person or persons or damages of any nature including, but not by way of limitation, all civil claims or
workers’ compensation claims arising out of or in any way connected with the intentional or negligent
acts, error or omissions of Consultant, ifs employees, agents or subcontractors in the performance of this
Agreement.

6.10. Independent Contractor: Consultant is and shall be acting at all times as an independent
contractor and not as an employee of City. Consultant shall secure, at his expense, and be responsible
for any and all payment of Income Tax, Social Security, State Disability Insurance Compensation,
Unemployment Compensation, and other payroll deductions for Consultant and its officers, agents, and
employees, and all business licenses, if any are required, in connection with the services to be performed
hereunder.

6.11. Ownership of Documents: All findings, reports, documents, information and data
including, but not limited to, computer tapes or discs, files and tapes furnished or prepared by
- Consultant or any of its subcontractors in the course of performance of this Agreement, shall be and
remain the sole property cf City. Consultant agrees that any such documents or information shall not be
made available to any individual or organization without the prior consent of City. Any use of such
documents for other projects not contemplated by this Agreement, and any use of incomplete
documents, shall be at the sole risk of City and without liability or legal exposure to Consultant. City
shall indemnify and hold harmless Consultant from all claims, damages, losses, and expenses, including
attorneys’ fees, arising out of or resulting from City’s use of such documents for other projects not
contemplated by this Agreement or use of incomplete documents furnished by Consultant. Consultant
shall deliver to City any findings, reports, documents, information, data, in any form, including but not
limited to, computer tapes, discs, files audio tapes or any other Project related items as requested by City
or its authorized representative, at no additional cost to the City.

6.12.  Public Records Act Disclosure: Consultant has been advised and is aware that all reports,
documents, information and data including, but not limited to, computer tapes, discs or files furnished or
prepared by Consultant, or any of its subcontractors, and provided to City may be subject to public
disclosure as required by the California Public Records Act (California Government Code Section 6250
et. seq.). Exceptions to public disclosure may be those documents or information that qualify as trade
secrets, as that term is defined in the California Government Code Section 6254.7, and of which
Consultant informs City of such trade secret. The City will endeavor to maintain as confidential all
information obtained by it that is designated as a trade secret. The City shall not, in any way, be liable or
responsible for the disclosure of any trade secret including, without limitation, those records so marked
if disclosure is deemed to be required by law or by order of the Court.
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6.13. Responsibility for Errors. Consultant shall be responsible for its work and results under
this Agreement. Consultant, when requested, shall furnish clarification and/or explanation as may be
required by the City’s representative, regarding any services rendered under this Agreement at no
additional cost to City. In the event that an error or omission attributable to Consultant occurs, then
Consultant shall, at no cost to City, provide all necessary design drawings, estimates and other
Consultant professional services necessary to rectify and correct the matter to the sole satisfaction of
City and to participate in any meeting required with regard to the correction.

6.14. Prohibited Employment: Consultant will not employ any regular employee of City while
this Agreement is in effect.

6.15. Order of Precedence: In the event of an inconsistency in this Agreement and any of the
attached Exhibits, the terms set forth in this Agreement shall prevail. If, and to the extent this
Agreement incorporates by reference any provision of the RFP or the Response, such provision shall be
deemed a part of this Agreement. Nevertheless, if there is any conflict among the terms and conditions
of this Agreement and those of any such provision or provisions so incorporated by reference, this
Agreement shall govern over both the Response and the RFP and the Response shall govern over the
RFP.

6.16. Costs: Each party shall bear its own costs and fees incurred in the preparation and
negotiation of this Agreement and in the performance of its obligations hereunder except as expressly
provided herein.

6.17. No Third Party Beneficiary Rights: This Agreement is entered into for the sole benefit of
City and Consultant and no other parties are intended to be direct or incidental beneficiaries of this
Agreement and no third party shall have any right in, under or to this Agreement.

6.18. Headings: Paragraphs and subparagraph headings contained in this Agreement are
included solely for convenience and are not intended to modify, explain or to be a full or accurate
description of the content thereof and shall not in any way affect the meaning or interpretation of this
Agreement. '

6.19. Construction: The parties have participated jointly in the negotiation and drafting of this
Agreement. In the event an ambiguity or question of intent or interpretation arises with respect to this
Agreement, this Agreement shall be construed as if drafted jointly by the parties and in accordance with
its fair meaning. There shall be no presumptlon or burden of proof favoring or disfavoring any party by
virtue of the authorship of any of the provisions of this Agreement.

6.20. Amendments: Only a writing executed by the parties hereto or their respective successors
and assigns may amend this Agreement.

6.21. Waiver: The delay or failure of either party at any time to require performance or
compliance by the other of any of its obligations or agreements shall in no way be deemed a waiver of
those rights to require such performance or compliance. No waiver of any provision of this Agreement
shall be effective unless in writing and signed by a duly authorized representative of the party against
whom enforcement of a waiver is sought. The waiver of any right or remedy in respect to any
occurrence or event shall not be deemed a waiver of any right or remedy in respect to any other
occurrence or event, nor shall any waiver constitute a continuing waiver.

7 Civil Source Rev. 04/02



6.22. Prevailing Wage: Consultant shall comply in all respects with Title 40 U.S.C. Section
276a, also known as "The Davis-Bacon Act," where Federal government funds are involved, and
Consultant shall also comply in all respects with California Labor Code, Sections 1770 et seq., including
the keeping of all records required by the provisions of Labor Code Section 1776.

Contractor, who is engaged in the construction, prosecution, completion or repair of any
public building or public work, or building or work financed in whole or in part by loans or grants from
the Federal government, shall furnish each week to City a statement with respect to the wages of each of
its employees during the preceding weekly payroll period.

6.23. Severability: If any provision of this Agreement is determined by a court of competent
jurisdiction to be unenforceable in any circumstance, such determination shall not affect the validity or
enforceability of the remaining terms and provisions hereof or of the offending provision in any other
circumstance. Notwithstanding the foregoing, if the value of this Agreement, based upon the substantial
benefit of the bargain for any party is materially impaired, which determination as made by the presiding
court or arbitrator of competent jurisdiction shall be binding, then both parties agree to substitute such
provision(s) through good faith negotiations.

6.24. Counterparts: This Agreement may be executed in one or more counterparts, each of
which shall be deemed an original. All counterparts shall be construed together and shall constitute one
agreement.

6.25. Corporate Authority: The persons executing this Agreement on behalf of the parties
hereto warrant that they are duly authorized to execute this Agreement on behalf of said parties and that
by doing so, the parties hereto are formally bound to the provisions of this Agreement.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by and
through their respective authorized officers, as of the date first above written.

CITY OF COSTA MESA,
A municipal corporation

Date:

Mayor of the City of Costa Mesa

CIVIL SOURCE

Oy @mmdm} Date: (//2 5//37

Signature /

Name and Title

Social Security or Taxpayer ID Number
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ATTEST:

City Clerk and ex-officio Clerk
of the City of Costa Mesa

APPROVED AS TO FORM:

A Pt S

Cify Attorné§

APPROVED AS TO INSURANCE:

z/%%_/

Risk Marfagghlent’
g/gt

APPROVED AS TO CONTENT:
il PigS-

Project Manager

Date:

Date: \,Q/QD /08

Date:

6 / /7’/01/

1-1-05
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EXHIBIT A

CITY’S REQUEST FOR PROPOSAL
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REQUEST FOR PROPOSALS
FOR PROFESSIONAL ENGINEERING SERVICES FOR THE DESIGN OF
STREET REHABILITATION PROJECT FOR SANTA ANA AVENUE, PAULARINO AVENUE, AND
ORANGE AVENUE (PROJECT “A”) AND SHALIMAR DRIVE STREET IMPROVEMENT; AND
PARKWAY REHABILITATION WITHIN THE SHALIMAR DRIVE AREA (PROJECT “B”)

1. INTRODUCTION

The services required for the subject project consist of the preparation of plans, specifications,
and estimates. The engineering work includes; but is not limited to; soil testing and structural
section design; field surveying; replacing alley entrance, damaged curbs and gutters, cross
gutters and spandrels, sidewalks, driveways and driveway approaches, turf, irrigation; providing
wheel chair ramp (WCR) designs, meeting Americans with Disabilities Act (ADA) requirements
(must provide detail drawing for each WCRY); planting and trimming trees; determining right-of-
ways (ROW); providing separate traffic striping and traffic control plans which shall meet, at the
minimum, the latest Work Area Traffic Control Handbook (WATCH) manual requirements; and
all other pertinent work as required.

Project “A” consists of total rehabilitation of the following streets:

LIMITS
STREET NAMES From To
Santa Ana Avenue 19" Street 21% Street
Paularino Avenue Bear Street Bristol Street
Orange Avenue Del Mar Mesa Drive

Project “B” consists of total rehabilitation of Shalimar Drive from Placentia Avenue to Pomona
Avenue and parkway repairs such as sidewalk, curb & gutter, driveway and cross gutter of the
following streets:

1) 18th St. from Placentia Ave. to Pomona St.
2) James St. from Wallace Ave. to Pomona Ave.
3) Wallace Ave. 18th St. to Shalimar Dr

Project “B” is funded by the Community Development Block Grant (CDBG) fund and shall
comply with CDBG requirements.

The existing pavement conditions within the project limits are poor. Many factors such
as soil condition, weather, aging, traffic, utility work, and tree roots have contributed to
the deterioration of sections of pavement, curb and gutter, and sidewalk.

The estimated construction cost for both project is $2.5 million and includes pavement



reconstruction, redesign of existing cross-sections, replacement of existing CMP (if any)
storm drain with RCP, and parkway rehabilitation.

The consultant’s key project staff must have at least five (5) years prior experience in the
design and preparation of construction documents for similar types of projects. All Consultants
responding to this Request for Proposal will be evaluated on the basis of their expertise, prior
experience on similar projects, demonstrated competence, timely performance, ability to meet
the project schedule, adequate staffing, responsiveness to the clients needs and concerns, and
an understanding of the project.

The consultant shall provide a separate set of plans and specifications (the plans shall.include
title sheet, plans, profiles, details, cross sections, etc.) and quantity and cost estimates for each
project.

2. CONTENT OF PROPOSAL

To maintain uniformity, your proposal must be limited to a maximum of 25 pages (excluding
front and back covers, section dividers, resumes, and photographs) and include the following:

Statement of project understanding containing any suggestions to expedite the project or
additional concerns that the City should be made aware of, and a project approach
containing any scope of work tasks you feel are necessary for the successful completion
of the project.

A project team organization chart identifying those who will perform work, and a brief
resume of each team member, including similar type projects in which they have been
directly involved. Identify the Project Manager and the Project Engineer proposed for this
project. The Project Manager will be the primary contact person to represent your firm
and to conduct the presentation, if invited for an interview. Sub-consultants, if any, shall
be identified in the proposal with the same requirements as for the main consultant.

A list of similar projects that your firm has completed within the last five years. Information
of the completed projects should include project name and description, agency or client

name along with the person to contact and telephone number, year completed,
engineering fee, and project construction cost.

A proposed schedule indicating stages of work, time frames, and ability to perform the
required services in a timely manner.

A fee proposal provided in a separate sealed envelope.

3. CONSULTANT SELECTION COMMITTEE

The Public Services Department of the City of Costa Mesa has established a Consultant
Selection Committee consisting of at least four (4) members from this department who have
acted in the capacity of Project Manager or Project Engineer for the City on previous similar
projects. The evaluation of each proposal will be based on the technical information and
qualifications presented in the proposal, reference checks, and other information, which will be
gathered independently.



4. FEE PROPOSAL

A. Two separate fee schedules shall be submitted in a separate sealed envelope plainly
labeled “Fee Proposal” with your company’s name and the project title.

B. A cover letter stating the not-to-exceed total lump sum fee for each project.

C. The fee schedule shall depict individual project tasks, man-hours, and basic hourly
rates for specific personnel to be used on the project. Personnel hourly rates will
reflect all costs for office overhead, including direct and indirect costs. The fee
proposal shall reflect all anticipated fee increased during the contract duration. A pre-
award audit may be required to confirm and establish a final not-to-exceed fee.

D. Payment shall not be processed for any submitted invoices if the consultant is behind
the design schedule for any of the outlined tasks.

5. [ESTABLISHMENT OF FEES

The fee proposal will not be opened until the Consultant Selection Committee has evaluated the
consultants’ submitted proposals. In conformance with the Mini-Brooks Act, the City will select
the Consultant based on qualifications, and then negotiate a contract price based on available
funding and a further breakdown of the “not-to-exceed” fee submitted in the fee proposal.

6. PROFESSIONAL SERVICES AGREEMENT

City of Costa Mesa has a sample of the Professional Services Agreement, which is available at
the City for your review. The RFP and the consultant’s proposal will be attached to and become
part of the executed agreement as exhibits.

The City will not permit reduction in the City’s “Scope of Consultant Services” without written
approval.

7. INSURANCE REQUIREMENTS

General Liability: : $1,000,000
Automobile Liability: $1,000,000
Workers Compensation and Employers’ Liability: $1,000,000
Professional Liability: $1,000,000

Additional and primary Insurance endorsements shall include City of Costa Mesa

8. SCOPE OF CONSULTANT SERVICES

A. Project Analysis and Review, Meetings, and Cost Accounting

Analyze the project, conduct field review and investigations, evaluate existing conditions,
research existing City plans and records, and meet with City staff to define the detailed
project scope and objectives. Determine appropriate courses of action. Meet periodically
with City staff during progress of design for appropriate guidance and coordination
(assume five meetings). The consultant shall prepare meeting minutes, which shall be
submitted to the City for approval within two working days after the meeting.



B. Utility Investigation/Coordination

1. The consultant shall notify all utility companies, governmental agencies, and
sanitary and water districts; identify and precisely locate all utilities (both
underground and overhead) within the project limits including mains, service lines,
meter boxes, valve cans, irrigation lines, traffic signal conduit, etc., and obtain
plans of all existing utility facilities. ‘

2. The consultant must coordinate all work with the respective utility companies to
determine locations and depths of facilities for design purposes; request utility
companies to pothole their facilities as required to obtain precise elevations of
existing utilities; shoot elevations of exposed existing utility facilities; determine
where interferences with existing facilities will occur as a result of the construction
of this project and resolve any conflicts with utility companies.

3. The consultant shall obtain approval in writing from utility companies for any utility
work and clearance.

4. The consultant shall comply with the City of Costa Mesa's “Utility Coordination
Procedures. The consultant shall submit (via certified mail) at least one set of
construction plans to each utility companies at all stages (70%, 90% and final
plans)

5. The consultant shall submit all utility correspondences to the City.

C. Design Survey

The consultant shall plot the project design survey on 22" X 34" mylars at a horizontal
scale of 1"=20’ and vertical scale of 1"=2’ for Santa Ana Ave., Paularino Ave, Orange
Ave., and Shalimar Drive and at a horizontal scale of 1"=10’ (Plan view only) for 18th
St., James St., and Wallace Ave.. Detailed design surveys i.e., cross-gutters, wheel
chair ramps, driveways, etc., shall be plotted at a horizontal scale of 1” = 10’; reference all
elevations to the closest and latest Orange County Benchmark (OCBM) which shall be
identified and described on drawings; centerline bearings shall be referenced to a bearing
of a latest recorded tract or parcel map nearest to the proposed site; provide stations
based on and begun at nearest existing street intersection stations.

The consultant shall provide the following minimum survey information for Santa Ana
Ave., Paularino Ave, Orange Ave., and Shalimar Drive:

e The consultant shall perform a topographic survey and prepare base maps at
1"=20". The base maps shall identify all existing street improvements, drainage
structures, fire hydrants, utility facilities, landscaping, signs, street lights,
existing storm drain system, etc., and other appurtenant improvements in the
project areas.

e The design survey shall include the following: Cross sections at 25 foot-
intervals, with elevations at top of curb, gutter flow lines, EG, EP, lane lines,
centerlines, all angle points; centerline of driveway approach; beginning, half
delta, and ends of curbs return; top and bottom of “X.”

e The existing and proposed elevations for cross sections shall be plotted using



1"=1" vertical and a 1"=10" horizontal scale and will depict existing and
proposed cross slopes. Cross sections will be part of the final construction
drawings.

The design survey shall also include all curb returns, driveways and driveway
approaches (including width, X and Y), cross gutters and spandrels, missing
WCRs , trees, grass, fences, retaining curbs, irrigation systems which are a
part of the construction documents. The design of WCRs shall be detailed at a
1"=10" scale; the consultant shall survey 25 feet beyond right-of-way (on
private property) behind WCRs.

The consultant shall survey 20 feet beyond property line (on private property)
along the driveway approaches and alley entrances and obtain elevations at 5’
intervals. '

Establish ROW limits, property lines, house addresses, existing centerline, and
precise locations of any and all utility poles, lines and easements, within the
project limits.

Notify occupants in writing at least five working days before performing survey
work on private properties. The City must approve written communications
before sending out by certified return receipt mail.

The consultant shall survey all existing cross gutters and spandrels; obtain
elevations at 10 foot-intervals at BCRs, ECRs, flow line, EG, EP, joints, cracks,
low points, and any other necessary locations.

The consultant shall also obtain elevations of damaged curbs and gutters
(C&G) at joints, and low/high points. The design survey for damaged C&G
locations shall extend 100" minimum beyond both sides of damaged limits at
10’ intervals.

Extend the survey to a minimum of 100’ onto cross street from BCRs and
ECRs; obtain elevations at locations as described above (including cross street
centerlines). ‘

The consultant shall provide the following minimum survey information for 18th St.,
James St., and Wallace Ave.: ’

The consultant shall perform a topographic survey and prepare base maps at
1"=10". The base maps shall identify all existing improvements within the
parkway area (from EG to ROW) drainage structures, fire hydrants, utility
facilities, landscaping, signs, street lights, fences, walls, etc., and other
appurtenant improvements in the project areas within the parkways.

The design survey shall include the following: Cross sections at 25 -foot-
intervals, with elevations at top of curb, gutter flow lines, EG, EP, ROW, all
angle points; centerline of driveway approach; beginning, half delta, and ends
of curbs return; top and bottom of “X.” of driveways



Field Engineering

This work shall include determining and marking limits of existing concrete
removals as well as joining existing improvements. This work must be coordinated
with City staff to ensure participation by the City and final quantities adjusted
accordingly. Three field walks with City staff will be scheduled to ensure detailed
depiction on the plans and specifications of existing conditions and work
requirements.

Geotechnical Investigation and Pavement Design:

The consultant shall furnish the folldwing data:

1.

6.

Perform a geotechnical investigation, design pavement sections, and prepare a
soils report. The consultant shall submit four copies of the draft and final
pavement evaluation reports including introduction, project description, and
recommendations.

Provide total of eight borings (two borings for each of the following streets)

Santa Ana Ave., Paularino Ave, Orange Ave., and Shalimar Drive:

Cores shall be at least six (6) inches in diameter and three (3) feet deep.
Coring holes shall be backfiled and compacted 95% with AC material
immediately after obtaining soil samples.

Prepare boring location map including dimensions of boring locations and their
horizontal distances to identifiable points (BCRs, ECRs, street centerlines, curb
face, etc.), as well as boring logs.

Provide geotechnical information (including geotechnical analysis) for all
borings.

Provide and/or recommend the following minimum information in the submitted
report;

a. Existing structural section (including material classification, thickness and
material types of AC, PCC, base, and sub-grade materials).

b. “R-value” at a three (3) foot depth from existing finished surface or
existing grade.

c. Existing and optimum moisture content at a depth of two (2) and three (3)
feet from existing finished surface or existing grade.

d. Expansiveness of sub-grade material, caving potential, and water level.

e. Traffic indices and sand equivalency (the City will provide only average
daily traffic volume based on 24 hours in both directions).

Calculate proposed pavement structural sections (20-year design life):



10.

11.

Asphalt rubber hot mix (ARHM)/asphalt concrete (AC)
ARHM over AC over Cement treated Base (CTB)
ARHM over AC over CMB for the street projects; and

Proposed alternatives by consultant after material testing for all
projects.

Analyze all proposed pavement structural sections with a recommendation of
the most economical and effective section; incorporate fabric as necessary.

Provide compaction requirements; sub-grade preparation; and treatment
recommendations for wet, unsuitable, and/or saturated conditions. Provide
depth and estimated quantity for needed over-excavation for incorporation
into bid documents.

Provide all necessary traffic control while performing fieldwork per the latest
edition of the W.A.T.C.H. Manual.

Obtain permits and provide protection of existing utilities: At least two
working days before starting field work, the Consultant shall obtain all
permits, licenses, and other requirements as necessary, and request utility
companies to locate their facilities. The City will issue a no-fee permit for the
boring work.

Arrange and tabulate all soil information (existing and proposed) in table
format.

F. Potholing of Existing Storm Drain and Traffic_Signal Conduit Facilities (only the

City’s owned utilities)

The Consultant shall include $4,000 for each project (total of $8,000) as a separate item
in the fee schedule for the City's use in case potholing is needed for City-owned storm
drains and traffic signal conduit facilities as requested by the consultant and approved in
writing by the City’s Project Manager. The Consultant will not be compensated for any
other utility work from this item. ldentifying all underground conflicting utilities is the key to
a successful project. It is the consultant’s responsibility to ensure all utilities are properly
identified and located on plans.

G. Construction Documents

1.

Construction documents shall comply with standard drawings and
specifications of the City of Costa Mesa, Caltrans, APWA, and other ageicies
as applicable. Upon award of a contract, the City will provide a more detailed
construction budget to the consultant who shall prepare the project to meet
the budget.

Prepare two resident Engineer’s files for each project; they must contain, as a
minimum, the following: Preliminary and final construction quantities and cost
estimates and updates, final quantity color-coded plan set, quantity takeoff
sheets, calculation documents, fieldwork information, meeting minutes, utility
coordination correspondences, geotechnical documents, survey information,
and all other related correspondences. The consultant shall submit these two



H.

files to the City in conjunction with final submittal.

Plans

1.

The consultant shall prepare five separate sets of construction drawings,
containing title sheet, general note sheet, plan and profile sheets (for Santa
Ana Ave., Paularino Ave, Orange Ave., and Shalimar Drive), cross section
sheets (for Santa Ana Ave., Paularino Ave, Orange Ave., and Shalimar
Drive), plan view sheets for (18th St., James St., and Wallace Ave.), and
detail sheets. The title sheet shall contain vicinity map and location map of
each project. Drawings shall be on 22" x 34" four mil. thick, erasable, writing
mylars.

The consultant shall reference new stations to existing stations of existing
street improvement plans that may be available in the Public Services
Department/Engineering Division. Stationing shall include existing street
and/or alley intersections, BCRs, ECRs, and so forth. If existing improvement
plans are not available, the consultant shall establish new stations from the
nearest street intersections.

The consultant shall plot profiles of existing and proposed centerlines, tops of
curb, flow lines, and edges of pavement. The profiles shall include existing
and proposed elevations (including vertical curves, grade breaks and other
elevations), labeling, and percent grades. If the limits of curb and gutter
removals on 18th St., James St., and Wallace Ave. are more than fifty linear
foot, the consultant shall provide profile of the propose limits of C&G removal
with existing and proposed elevation.

The consultant shall plot existing and proposed cross sections on mylar at 25’
intervals including existing and proposed elevations at centerline, tops of curb,
flow lines, edges of pavement, ROW, and stations. Plot percent crossslopes,
labeling, and other information as outlined in the above Design Survey
Section, and other required information; provide typical cross sections.

The consultant shall plot existing improvements in broken or screened lines,
labeling existing dimensions from centerline to EP, curb face, and ROW;
place existing elevations in parenthesis.

The consultant shall incorporate the following minimum information on plan
view: Pavement rehabilitation and parkway repair limits, removal and
reconstruction of existing corrugated metal pipes (CMP), traffic channelization
including signage, striping, and traffic loop detectors, centerline, ROW,
property lines, existing AC and PCC improvements, and all existing structures
(power poles, water meters, mail boxes, home addresses within project limits,
fences, tree planting and trimming, plants, grass, fences, hand rails, walkways
and steps, decorative bricks/planters, pull boxes, walls, sprinkler system, etc.,
and transitional areas within ROW areas and areas beyond ROW (on private
property). s

Drawings shall include retaining curbs, transitional areas adjoining new
improvements, AC slot paving, AC replacement and overlay, other items as



specified in previous sections, and other related work as required. Transitions
of new improvements to existing improvements (including on private
properties) shall be designed and detailed.

8. The consultant shall provide detailed drawings for WCRs, cross gutters and
spandrels, C&Gs, sidewalks, alley entrance, driveways and driveway
approaches. New PCC improvements shall comply with ADA regulations and
requirements. Detailed drawings shall be at a 1"=10’ scales.

9. The consultant shall provide stations for all existing structures, project limits,
centerlines of driveways, streets/alleys intersections, BCRs and ECRs, BCs
and ECs; stations and dimensions of reconstruction areas (PCC, grass, etc.).

10. In addition, the consultant shall remove and replace all existing corrugated
metal pipe (CMP) within the public right-of-way; modify, repair, and/or replace
existing catch basins as needed.

11. Prepare detailed plans for street intersections, showing existing and proposed
improvements including elevations shown on a 10’ grid system at a scale of 1"
= 10’; provide elevations at TC, FL, EG, EP, BCRs, ECRs, % and .%.-curb
return.

12. Traffic control and detour information shall be included in special provisions of
project specifications. Construction traffic detouring shall provide for
continuous driveway and pedestrian access at all times during the
construction phase of the project to businesses and residents.

13. Detail and identify setting new monuments or re-setting existing new
monuments at all intersections, beginning and end of curves, and at all
angles; provide drawings for each monuments including dimensions: PK nail
or spike, and brass washer; and at least four control lead and tack swing ties.

Specifications

Prepare complete project specifications (separate sets of specifications for each
project) including Special Provisions (including traffic control and detour
information) and Proposal forms in a format consistent with current City projects.
Copies of Standard General Provisions and Construction Contract Agreement will
be supplied by the City to incorporate into construction documents. The
construction documents shall include and comply with HUD guidelines and
requirements.

Quantity and Cost Estimates (QCE)

Provide complete construction quantity and cost estimates for each project.
Estimate shall be provided at 70% and 90% completion submittals and final
estimate upon final submittal and their excel files with each submittal. With the final
submittal, color-code one set of blue lines showing one color for each item of
construction with dimensions, areas, quantities, and other items for each sheet;
showing total quantities for each item on the first sheet. These quantities shall
match the Proposal final quantities and quantity take-off sheets. In addition,
consultant shall furnish quantity take off sheets to aid the City during construction.



K. Project Document Submittal and Plan Information

1.  First submittal (five sets): 70% completion of plans with survey information,
specifications, and QCE.

2. Second submittal (five sets). 90% completion of plans, specifications, and
QCE.

3. Final submittal: Original mylar plans, specifications, final QCE, color-coded
quantity estimate maps, resident engineer’s two files, survey information,
monuments, and other related documents. One set of bluelines of final plans
and one copy of specifications shall also be submitted.

4.  Before submitting project documents for the first check, plans shall have plan
views (existing and proposed), existing and designed cross sections, typical
cross sections, all utility lines, manhole covers and valves, construction notes
with corresponding bid items on their left side, and general notes.

5. The plans must also show the limits of removal and reconstruction of existing
improvements by stations, stations at intersections, BCR, ECR, all angle
points, beginning and end of all curves including horizontal and vertical, all
monuments and ties, cross gutters and spandrels, tree trimming and planting,
irrigation and electrical system, landscaping, stamped concrete, conduits,
storm drain, drain pipes, catch basins and their local depressions, all other
existing improvements, and proposed drainage replacement and
improvements.

6. Plans and specifications must be signed and/or stamped by the Consultant
before submitting.

7. The Consultant shall perform field reviews (walk throughs) of the entire project
with the City representatives after the first and second plan check. If
necessary, a walk through may be requested by the City after the final
submittal.

8. Note: In conjunction with the final submittal, all originals of plans,
specifications, field notes, calculations, correspondences, ROW, and all other
related documents will be turned over to the City in hard copy and electronic
format as a deliverable product. All final documents, plans, and specifications
shall be supplied to the City on CDs. Final document files and specifications
shall be prepared using Microsoft Word. All final drawings shall be prepared
using Microstation. All submitted document files shall become the property of
the City and will be used subsequently by the City or its assignees without the
Consultant’s consent and/or additional compensation.

L. Bidding and Construction Phase Services

Consultant shall attend the pre-construction meeting, and other meetings with staff, other
agencies, and the public as required. The consultant shall prepare addenda as
necessary, and provide responses to contractor's questions and plans and specifications



during the bidding and construction phases. The consultant shall be available to clarify
design-related issues at all times and obtain all necessary permits from affected agencies
and utility companies.

9. CITY RESPONSIBILITIES

The City of Costa Mesa will be responsible for the following:
Providing specification format to consultant.
Printing and packaging of plans and specifications for bidding.

Adbvertising for bids and awarding of construction contracts.

mo o @m »

Furnishing plans and specifications to the bidders.

T

Inspecting, controlling construction, and payment to the contractor.

10. EXAMINATION OF SITE PRIOR TO SUBMITTING PROPOSAL

Each consultant must fully know all project conditions and the effort required to
successfully complete the project. Failure to do so will not relieve the selected consuitant
of the obligations to carry out the contract.

11. RIGHT TO REJECT ALL PROPOSALS

A.  The City of Costa Mesa reserves the right to reject any or all proposals submitted,
and no representation is made hereby that any contract will be awarded pursuant to
this RFP or otherwise.

B. The City also reserves the right to award a portion of work or combination, thereof.

C. All costs incurred in the preparation of the proposal, the submission of additional
information and/or any aspect of a proposal prior to award of a written contract will
be borne by the consultant. . The City will provide only the staff assistance and
documentation specifically referred to herein and will not be responsible for any
other cost or obligation of any kind that may be incurred by the consultant. All
proposals submitted to the City of Costa Mesa become the property of the City.

12. SUMMARY

The City appreciates participation, and the intent of this RFP is to establish the minimum
consultant services required. Prior to awarding a contract, all insurance documents must be
submitted and approved.
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" Professional Design Engineering Services for the
Reconstruction of Santa Ana, Paularino, Orange, and Shalimar

Project Understanding & Overview

PROJECT UNDERSTANDING & OVERVIEW

CivilSource has assembled a team of professionals to provide the City with

Professional Engineering Services to complete the plans, specifications and estimates

for the reconstruction of Projects A and B. Our understanding of the scope of work is

to provide full design consulting services, which include, but is not limited to: soil

testing and structural section design; field surveying; replacing alley entrance, damaged

; curbs and gutters, cross gutters and spandrels, sidewalks, driveways and driveway
approaches, turf, irrigation; providing wheelchair ramp designs, meeting with
Americans with Disabilities Act requirements; planting and trimming trees;
determining right-of-ways; providing separate traffic striping and traffic control plans
per the latest WATCH manual requirements; and all other related tasks.

Project A

Project "A" consists of total rehabilitation of Santa Ana Avenue from 19™ Street to 21%
Street, Paularino Avenue from Bear Street to Bristol Street, and Orange Avenue from
Del Mar to Mesa Drive.

PROJECT LIMITS

Project | Street Name | Ap E XIMALE | 1 imits From Limits To
SN SRR DR D ength» I SR
Al SantaAnaAve 2600 . 19" Street 21% Street

A2 /l:aulanno 2000 Bear Street Bristol Street
venue
A3 | Orange Avenue 1300 | Del Mar Mesa Drive




Professional Design Engineering Services for the
Reconstruction of Santa Ana, Paularino, Orange, and Shalimar

Project Understanding & Overview

Santa Ana Avenue - 19™ Street to 21% Street

Project
Limits

Project
Limits

Santa Ana Avenue is a two lane road with a dedicated
bike lane and is located in a residential area. In
preparation of this proposal CivilSource staff has
reviewed the available street plan numbers 60-17.3, to
60-17.32. The pavement section is 2 P.M.S. over 4”
U.R B.

The proposed design will include removal and replacement of existing sunken curb and gutter, driveways
and access ramps, and uplified sidewalk caused by tree root encroachment where required. Low points
along the roadway will also be identified through our field survey to address any possible drainage issues.

The Storm Drain Plan Numbers 60-17.114 to 60-17.113 depict that the existing storm drain system starts on
Santa Ana Avenue between Bay Street and Robinhood Lane. There are two catch basins on east and west
side of Santa Apa. The 36 inch RCP located east of center line is the main storm drain line that drains
northerly on street.



Professional Design Engineering Services for the
Reconstruction of Santa Ana, Paularino,

Project
Limits

Project
Limits

Paularino Avenue is serving both residential and commercial
areas. In preparation of this proposal CivilSource staff has
reviewed the available street plan numbers 89-12.3 to 89-12.
6, 77-1.4.3, 63-8.2, 61-1.2, 64-42.1 and 64-43.1 and
conducted a field review. The pavement section varies from
27/9” CMB to 4” AC over 13” AB. The existing storm drain
pipeline on Paularino varies in size from 18 inches to 30
inches in diameter RCP between Paularino and Bear streets.
The high point is located 200° west of Bristol on Paularino
‘which splits the surface drain east and westerly.




Professional Design Engineering Services for the
Reconstruction of Santa Ana, Paularino, Orange, and Shalimar

Project Understanding & Ovrwew

Orange Avenue - Del Mar to Mesa Drive

Project
Limits

Project
Limits

Orange Avenue is a two lane road serving primarily a residential
neighborhood. In preparation for the proposal, CivilSource staff
has reviewed the site and examined the avaialbe street plan numbers
60-17.22 to 60-17.23. The existing pavement section is 2” PMS
over 4” URB.

The existing storm drain plans for the project shown on plan sheets numbers 60-17.118, 60-17.122 and 60-
17.123 depicts the 24inch RCP pipe location at east side of center line of Orange Avenue and drains south to
north within the project limit. The existing catch basin at the SE corner of Orange and mesa Drive must be
protected in place. '



Professional Design Engineering Services for the
Reconstruction of Santa Ana, Paularino, Orange, and Shalimar

Project Understanding & Overview

. Project B

Project "B" consists of total rehabilitation of Shalimar Drive from Placentia Avenue to Pomona Avenue and
parkway repairs such as sidewalk, curb & gutter, driveway and cross gutter for 18th St. from Placentia
Avenue to Pomona Street, James Street from Wallace Avenue to Pomona Avenue, and Wallace Avenue
from 18th Street to Shalimar Drive

Shalimar Drive - Shalimar Drive serves as a residential neighborhood street. The street consists of
parkways on both sides and is planted with trees and landscaping. In preparation of this proposal,
CivilSource staff reviewed the existing street plans 60-5.2 and 59-8.3. The existing section of the street is
2” P.M.S. over 4” U.R.B.

PROJECT LIMITS

Street Name . Limits To

i

B Shalimar Drive 1300 Placentia Pomona

i
{
i
i
|

! 18™ Street, James Street and Wallace Avenue — These streets are all serving residential areas. The
majority of the sidewalks on James Street have been lifted due to tree roots. The sidewalk is separated with
a landscaped parkway from the curb and gutter.

PROJECT LIMITS
Street Name | ©PPTOXSA | pinie From | - Limits To
i Bl 18 Street 1300 |  Placentia | Pomona
o B2 James St. 700 Wallace Ave. Pomona Ave.
B3 Wallace Ave. 600 18™ St. Shalimar Dr.




Professional Design Engineering Services for the
Reconstruction of Santa Ana, Paularino, Orange, and Shalimar

Project Understanding & Overview

CivilSource, Inc. understands that the funding for Project "B" is provided by the Community Development
Block Grant (CDBG) fund and shall comply with CDBG requirements.

The existing pavement conditions within the project limits are poor. Many factors such as soil condition,
weather, aging, traffic, utility work, and tree roots have contributed to the deterioration of sections of
pavement, curb and gutter, and sidewalk.

CivilSource has prepared similar services for the City of Costa Mesa in the past and have been successful in
delivering projects with minimal plan checks. -

Shalimar Drive — Placentia to Pomona

Project
Limits

Project
Limits

The Shalimar project includes pavement reconstruction, redesign of
existing cross sections as needed to improve drainage and
drivability, and repair of damaged sections of curb and gutter,
driveways, sidewalks and existing non-compliant curb ramps.
Alternate methods of pavement rehabilitation will be analyzed
using the results of the proposed geotechnical investigation.




Professional Design Engineering Services for the
Reconstruction of Santa Ana, Paularino, Orange, and Shalimar

Project Understanding & Overview

The high point on Shalimar is located 200° west of Wallace
Avenue. The surface drainage to the west is collected with two

catch basins located north and south of Shalimar approximately
100’ east of Placentia with a 24” RCP.

PROJECT ISSUES

Total reconstruction of street pavement can often result in impacts to existing shallow utilities. All utilities
must be shown on the plans. Thorough utility research will be conducted to ensure an accurate and
comprehensive plan disclosure and to coordinate follow-up investigative activities with those utility
companies whose facilities are being impacted. These activities would include requesting the utility
companies to pothole their facilities when necessary throughout the design phase of the project. Given that
utility coordination is a very important aspect of any project, the CivilSource team will apply a disciplined
approach for managing joint activities with the utility agencies.

Tree roots and soil conditions have contributed to the degradation of some curb, gutter and sidewalk on the
designated streets. It will be our approach to identify these areas and then walk the sites with City staff to
get concurrence on the parkway areas requiring improvement. All reconstruction areas and improvements
will be incorporated into the project design.

As a design firm, CivilSource finds it extremely valuable to know the budgetary limits of a particular
project. It will be our job to ensure that this project is completed within budget and on time. We believe
that delivery of a tight, well-formatted and thorough PS&E package is essential to the accomplishment of
this objective.

We have included several pictures in this proposal, which identify critical design and construction issues.
Initial investigations will include review of existing plans, right-of-way verifications, and identification of
requirements for construction documents, geotechnical investigations, utility investigations, accurate
topographic survey, and cost estimates.

Based on these findings, the City will evaluate each alternative and determine which section is most
appropriate for each street.
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Professional Design Engineering Services for the
Reconstruction of Santa Ana, Paularino, Orange, and Shalimar

Project Understanding & Overview

Special care will be made during design to the following:
1. Match with existing improvements
2. Create positive drainage away from private property

3. Minimize inconvenience to the public by providing clear, complete plans with consideration for
constructability. ‘

We understand the City’s desire to keep the cost accounting distinct for each street. CivilSource will create a
separate billing number for each project and will track all costs and man-hours accordingly. The bid sheets
will also reflect the separate bid items for each project.

The existing pavement is in poor condition and is experiencing
severe alligator cracking and lateral and longitudinal cracks as
shown to the left. This photograph illustrates the compounding
effects of alligator cracking along a section of asphalt.

Major cracks at curb and gutters were discovered throughout the
project limits. Standing water within the project limits was
observed making it necessary to determine proper design of the
street to eliminate this issue.




Professional Design Engineering Services for the
N eonstrution of Santa Ana, Paularino, Orange, and Shalimar

ject Unetani Overview

Driveways do not comply with ADA requirements. Private property
consent might be required for improvements of the driveways.

Fire hydrants, landscaping, trees, power poles, mailboxes and other utilities
must be protected in place.

Standing water within the project limits was observed making it
necessary to determine proper design of the street to eliminate this
issue.

Intersections are missing ADA compliant wheel chair ramps.




Professional Design Engineering Services for the
Reconstruction of Santa Ana, Paularino, Orange, and Shalimar

Project Understanding & Overview

Missing sidewalk sections were observed throughout the project.

The drain outlets must be removed and
replaced or protected in place.

10



As a small

business,
CivilSource enoys
experiencing the
close relationships
that develop within
a team of
compatible people.

Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

SCOPE OF WORK

Civil Source has extensive experience in the design engineering of various projects. We
will provide a separate set of plans and specifications and quantity cost estimates for each
street mentioned in the RFP. Our civil engineering design services for each project will
include in detail but is not limited to the following:

A. Project Analysis and Review, Meetings and Cost Accounting

Preliminary investigations will include analyzing the project, complete field review and
investigations of the project limits including the surrounding adjacent properties for
possible conflict, evaluating existing conditions, meeting with City staff to define the
detailed scope and objectives and determine appropriate courses of action, and researching
existing City plans and records.

CivilSource will also meet periodically with the City for the purposes of general
coordination and to discuss specific design issues during progression of the design phase.
This proposal assumes a maximum of five meetings with City staff. CivilSource’s project
manager will coordinate all meetings with the City and provide written meeting minutes
within two working days after the meeting documenting the proceedings and all critical
issues discussed.

Our preliminary plan or conceptual plan phase can include the following tasks:

= Kickoff meeting with city staff

= Coordination with other agencies as necessary or required by each project
= Review of project criteria and program objectives

*  Gather and catalog background information

= Set project schedule

= Prepare preliminary budget for the project

B. Utility Investigation and Coordination

Utility coordination on the project will be ongoing and will generally consist of the
following sub tasks:

* Notify all utility companies, governmental agencies, and sanitary and water districts;
identify and precisely locate all utilities (both underground and overhead) within the
project limits including mains, service lines, meter boxes, valve cans, irrigation lines,
traffic signal conduit, etc., and obtain plans of all existing utility facilities.

CivilSource
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Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

= Obtain plans showing location and size of all utility lines and appurtenances within the
project area. As required, CivilSource will coordinate all work with the respective
utility companies to determine locations and depths of facilities for design purposes:
request utility companies to pothole their facilities as required to obtain precise
elevations of existing utilities; shoot elevations of exposed existing utility facilities;
determine where interferences with existing utilities will occur as a result of the
construction of this project and resolve any conflicts with utility companies.

* Coordinate all utilities and obtain approval in writing from affected utility companies
regarding conflicts, relocations and improvements. ’

=  Comply with the City of Costa Mesa's "Utility Coordination Procedures."

» Plans will be submitted for comment to each utility agency concurrent with all
CivilSource submittals to the City for plan check. Copies of all correspondence to and
from the utility companies shall be submitted to the City with the submittals of 70%,
90%, and final plan completion. All plans will be sent to the utility companies via
certified mail. Verification of all correspondence with the utility companies will be
sent to the City of Costa Mesa Project Engineer.

= Plot all existing underground and overhead utility lines on plans and crosscheck plotted
locations with field review information to ensure that the existing lines are shown in the
proper location.

= Upon finalizing the proposed improvements, determine where potential utility conflicts
exist and where utility modifications are required.

= CivilSource will notify the City of Costa Mesa if any City-owned facilities are in
conflict with the new structural section utility coordination of the project. '

C. Design Sui‘vey and Base Map Preparation

The design survey tasks include but are not limited to the following:

e CivilSource will prepare the project design survey on 22" X 34" mylars at a
horizontal scale of 1"=20" and vertical scale of 1"=2' for Santa Ana Ave., Paularino
Ave, Orange Ave., and Shalimar Drive and at a horizontal scale of 1"=10" (Plan view
only) for 18th St., James St., and Wallace Ave.. Detailed design surveys i.e., cross-
gutters, wheel chair ramps, driveways, etc., shall be plotted at a horizontal scale of 1" =
10"; reference all elevations to the closest and latest Orange County Benchmark
(OCBM) which shall be identified and described on drawings; centerline bearings shall
be referenced to a bearing of a latest recorded tract or parcel map nearest to the
proposed site; provide stations based on and begun at nearest existing street intersection
stations.

CivilSource
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Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

¢ The existing andlproposed elevations for cross sections shall be plotted using
1"=1" vertical and a 1"=10" horizontal scale and will depict existing and proposed cross
slopes. Cross sections will be part of the final construction drawings.

e The design survey shall also include all curb returns, driveways and driveway
approaches (including width, X and Y), cross gutters and spandrels, missing WCRs ,
trees, grass, fences, retaining curbs, irrigation systems which are a part of the
construction documents. The design of WCRs shall be detailed at a 1"=10' scale; the
consultant shall survey 25 feet beyond right-of-way (on private property) behind
WCRs.

e CivilSource will survey 20 feet beyond property line (on private property) along the
driveway approaches and alley entrances and obtain elevations at 5' intervals.

e Establish ROW limits, property lines, house addresses, existing centerline, and
precise locations of any and all utility poles, lines and easements, within the project
limits.

e Notify occupants in writing at least five working days before performing survey work
on private properties. The City must approve written communications before sending
out by certified return receipt mail.

e CivilSource will survey all existing cross gutters and spandrels; obtain elevations at
10 foot-intervals at BCRs, ECRs, flow line, EG, EP, joints, cracks, low points, and any
other necessary locations.

e CivilSource will obtain elevations of damaged curbs and gutters (C&G) at joints, and
low/high points. The design survey for damaged C&G locations shall extend 100’
minimum beyond both sides of damaged limits at 10' intervals.

¢ Extend the survey to a minimum of 100' onto cross street from BCRs and ECRs;
obtain elevations at locations as described above (including cross street centerlines).

e CivilSource will provide the following minimum survey information for 18th St.,
James St., and Wallace Ave.:

e will perform a topographic survey and prepare base maps at 1"=10". The base maps
shall identify all existing improvements within the parkway area (from EG to ROW)
drainage structures, fire hydrants, utility facilities, landscaping, signs, street lights,
fences, walls, etc., and other appurtenant improvements in the project areas within the
parkways.

CivilSource
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Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

e The design survey shall include the following: Cross sections at 25 foot-intervals,
with elevations at top of curb, gutter flow lines, EG, EP, ROW, all angle points;
centerline of driveway approach; beginning, half delta, and ends of curbs return; top
and bottom of "X." of driveways.

e Research record survey data and obtain copies of record tract maps, centerline tie
notes and horizontal/vertical data, recover Orange County Benchmark and establish
centerline alignment.

e This proposal assumes that two benchmarks and sufficient centerline monumentation,
acceptable to the City of Costa Mesa, exist within or adjacent to the project limits.

D. Field Engineering

A minimum of three field walks will be scheduled with City staff to ensure detailed
depiction of existing conditions and work requirements on the plans and specifications.
The limits of the work will be determined during the field walks in accordance with the
City standards and direction.

Field reviews of the entire project with City representatives will be performed after the first
and second plan check.

CivilSource believes that clear and concise plans and specifications are arrived from a total
understanding of the existing conditions, properties and environment of the project.
Consequently, having as many field walks to ensure a proper design is strongly
encouraged.

E. Geotechnical Investigation and Pavement Design

Arroyo Geotechnical will be performing the following activities in preparation of the
required soils report as described in the Request For Proposal:

The geotechnical tasks include at a minimum the following but are not limited to:

e Subsurface investigation and sampling utilizing drilling/coring equipment. The
investigation will consist of 2 at Santa Ana Avenue, 2 at Paularino Avenue, 2 at
Orange Avenue, 2 Shalimar, 2 on 18h Street, One at James Street, and One at
Wallace Avenue. Borings/Cores will be a minimum of 3 feet deep, measured from
existing asphalt. The purpose of this investigation is to measure the existing
pavement section and collect representative undisturbed and bulk samples for

CivilSource
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Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

laboratory testing.

Upon obtaining city encroachment permit, boring/coring locations will be marked
and USA Dig Alert will be notified to clear underground utilities. All necessary
traffic control per the latest edition of the W.A.T.C.H Manual will be provided
during field investigation. All the boring/coring locations will be patched and
compacted 95% with AC material immediately after obtaining soil samples.

e Laboratory testing of representative samples collected during the investigation to
determine their engineering properties. Laboratory testing will consist of following:

In-place moisture and density

R-value

Optimum moisture content and Maximum dry density
Expansion Index

Sand Equivalent

AN N NN

e Engineering Design and Preparation of a draft and final report presenting (4
copies):

v A map with a approximate locations of borings;

v Logs with measured pavement and aggregate base thicknesses, and subgrade
soils description as encountered in borings;

v" Summaries of test results;

v' Alternative pavement section (ARHM, AC, CTB) design recommendations, for
Traffic Indexes provided; and

v" Subgrade and aggregate base construction specifications confirming to Section
19 of Caltrans.

F. Potholing of Existing Storm Drain and Traffic Signal Conduits

A total of $8000 ($4000 for each project) is included in the fee proposal as a separate
line item for each project. It is our understanding that this allocation is for potholing
only. It is CivilSource’s responsibility and within our fee proposal to identify all
underground utilities and determine any conflicts.

CivilSource
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Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

G. Construction Documents

* Construction documents will comply with standard drawings and specifications of the
City of Costa Mesa, Caltrans, APWA, and other agencies as applicable. Upon award of
a contract, the City will provide a more detailed construction budget to the Consultant
who shall prepare the project to meet the budget.

= Two Resident Engineer's files for each project will be submitted to the City with the
final submittal and will contain at a minimum the following: preliminary and final
construction quantities and cost estimates and updates, calculation documents,
fieldowork information, meeting minutes, utility coordination correspondence,
geotechnical documents, survey information, and all other related correspondence.

H. Plans, Specifications and Cost Estimates

This task involves the completion of construction documents in the form of final plans,
specifications and estimates (PS&E).

CivilSource shall prepare five separate sets of construction drawings, containing title
sheet, general note sheet, plan and profile sheets (for Santa Ana Ave., Pautarino Ave,
Orange Ave., and Shalimar Drive), cross section. The plan sheets (for Santa Ana Ave.,
Paularino Ave, Orange Ave., and Shalimar Drive), plan view sheets for (18th St., James
St., and Wallace Ave.), and detail sheets. The title sheet shall contain vicinity map and
location map of each project. Drawings shall be on 22" x 34" four mil. thick, erasable,
writing mylars.

CivilSource will reference new stations to existing stations of existing street
improvement plans that may be available in the Public Services
Department/Engineering Division. Stationing shall include existing street and/or alley

‘intersections, BCRs, ECRs, and so forth. If existing improvement plans are not

available, the consultant shall establish new stations from the nearest street
intersections.

Specific tasks include but are not limited to:

* Preparation of five sets of plan and profile sheets, one set for each project,
containing title sheet, general note sheet, plan and profile sheets, cross section
sheets, and detail sheets. Drawings will be on 22" x 34" four mil. thick, erasable,
writing mylars at a scale of 1”°=20" horizontal and 1”=2" vertical.

CivilSource
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Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

Referencing new stations to existing stations of existing improvement plans, if
available, or establishing new stations from the nearest street intersection.
Stationing will include existing street and/or alley intersections, BCRs, ECRs, etc.

Plotting profiles of existing and proposed centerlines, tops of curb, flow lines, and
edges of pavement. Profiles will include existing and proposed elevations
(including vertical curves, grade breaks, and other elevations), labeling, and percent
grades.

Plotting existing and proposed cross sections on mylar at 25' intervals including
existing and proposed elevations at centerline, tops of curb, flow lines, edges of
pavement, ROW, and stations. Plot percent cross slopes, labeling, and other
information as necessary. Typical cross sections will be provided.

Plotting existing improvements in broken or screened lines and labeling existing
dimensions from centerline to EP, curb face, and ROW; existing elevations will be
placed in parenthesis.

Incorporating the following on plan view: pavement rehabilitation and parkway
repair limits, removal and reconstruction of existing corrugated metal pipes (CMP),
traffic channelization including signage, striping, and traffic loop detectors,
centerline, ROW, property lines, existing AC and PCC improvements, and all
existing structures (power poles, water meters, mail boxes, home addresses within
project limits, fences, tree planting and trimming, plants, grass, fences, hand rails,
walkways and steps, decorative bricks/planters, pull boxes, walls, sprinkler system,
etc., and transitional areas within ROW areas and areas beyond ROW (on private
property).

Including in the drawings retaining curbs, transitional areas adjoining new
improvements, AC slot paving, AC replacement and overlay, other items as
specified in previous sections, and other related work as required. Transitions of
new improvements to existing improvements (including on private properties) will
be designed and detailed.

Providing detailed drawings for WCRs, cross gutters and spandrels, C&Gs,
sidewalks, alley entrance, driveways and driveway approaches. New PCC
improvements will comply with ADA regulations and requirements. Detailed
drawings will be at a 1’=1" scale.

Providing stations for all existing structures, project limits, centerlines of
driveways, streets/alley intersections, BCRs and ECRs, BCs and ECs; stations and
dimensions of reconstruction areas (PCC, grass, etc.).

CivilSource
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Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

= Removing and replacing all corrugated metal pipe within the public right-of-way;
modifying, repairing and/or replacing existing catch basins as needed.

* Preparing detailed plans for street intersections showing existing and proposed
improvements including elevations shown on a 10’ grid system at a scale of 17=107;
provide elevations at TC, FL, EG, EP, BCRs, ECRs, ¥4 and % curb return.

* Including traffic control and detour information in the special provisions.
Construction traffic detour will provide for continuous driveway and pedestrian
access at all times to businesses and residents during the construction phase of the
project.

®* Detailing and identifying setting new monuments or re-setting existing new
monuments at all intersections, beginning and end of curves, and at all angles;
providing drawings for each monument including dimensions; PK nail or spike, and
brass washer; and at least four control lead and tack swing ties.

= Construction quantities and cost estimates will be prepared during different stages
of the design phase and will be submitted to the City.

The plans will be prepared to conform to the general requirements of the City with
consideration for the needs of the contractor’s construction operations. CivilSource will
deliver completed and approved construction drawings on or ahead of approved schedules.
All designs shall be prepared and submitted in a manner that ensures a complete design
approved by the City Engineer with no more than three plan check submittals.  Where
applicable, the construction drawings will conform to the appropriate applicable standards
such as City, State and Federal laws, City Design Manuals, City Standard Plans, all
Caltrans manuals, policies, State Standard Plans and Specifications (for traffic signal and
striping work and all work within State R/W), APWA Standard Specifications for Public
Works Construction “Greenbook,” Manual of Uniform Control Devices, and as revised and
amended.

CivilSource will utilize subconsultants to perform the necessary ground and/or aerial
survey and geotechnical investigations to facilitate preparation of the design; prepare cross
sections; prepare topographic survey; prepare culture survey; conduct right-of way
research; prepare legal description; and coordinate geotechnical investigations.

1. Specifications

CivilSource will prepare complete project specifications, including Special Provisions that
specifies traffic control and detour information per City’s format and direction for the
project. Copies of the Standard General Provisions and Construction Contract Agreement
shall be supplied by the City to incorporate into the construction documents.

CivilSource
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Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

J. Quantity and Cost Estimates

CivilSource will provide complete construction quantity and cost estimates for each
project. Estimates will be provided at 70% and 90% completion submittals and a final
estimate with the final submittal. Excel files will be submitted with each submittal. One
color coded set of blue lines will be submitted with the final estimate to show quantities for
each construction item. Quantities will match the Proposal final quantities and quantity
take-off sheets, which CivilSource will provide to aid the City during the construction
phase.

K. Project Document Submittal and Plan Information

CivilSource will submit the project documents according to the RFP requirements and as
follows:

Five sets of the first submittal at 70% completion of plans with survey information,
specifications, and quantity and cost estimates.

Five sets of the second submittal at 90% completion of plans, specifications and
quantity and cost estimates.

One set of final plans per project at 100% completion to include: original mylar plans,
specifications, final quantity and cost estimates, color-coded quantity estimate maps,
two resident engineer files, survey information, monuments, and any other related
documents. All plan originals, specifications, field notes, calculations, correspondence,
etc. will be turned over to the city in hard copy and electronic format with the final
submittal. In addition, one set of bluelines of the final plans and one copy of
specifications will also be submitted.

Plans will have plan views (existing and proposed), existing and designed cross
sections, typical cross sections, all utility lines, manhole covers and valves,
construction notes with corresponding bid items on the left side, and general notes.

Plans will also show the limites of removal and reconstruction of existing
improvements by stations, stations at intersections, BCR, ECR, all angle points,
beginning and end of all curves including horizontal and vertical, all monuments and
ties, cross gutters and spandrels, tree trimming and planting, irrigation and electrical
system, landscaping, stamped concrete, conduits, storm drain, drain pipes, catch basins
and their local depressions, all other existing improvements, and proposed drainage
replacement and improvements.

Plans and specifications will be signed and stamped prior to submittal.

CivilSource
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Professional Design Engineering Services for the
Reconstruction of Santa Ana., Paularino, Orange, and Shalimar

Scope of Work

L. Bidding and Construction Phase

A

H
$
y
ok

CivilSource will be available to attend the pre-construction meeting and other meetings
with staff, agencies, and the public as required. CivilSource will prepare necessary
addenda and provide responses to Requests for Information. CivilSource will also be
available to clarify design-related issues at all times and obtain necessary permits from
affected agencies and utility companies.

CivilSource
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CivilSource

May 27, 2008

Ms. Fariba Fazeli, P.E.

City of Costa Mesa

Public Services/Engineering
77 Fair Drive

Costa Mesa, CA 92626

SUBJECT: Request for Proposal for reconstruction of Santa Ana Avenue, Paularino Avenue
and Orange Avenue and Project B, Shalimar Drive Street Improvement and parkway rehabilitation
within Shalimar Drive area.

Dear Ms. Fazeli:

CivilSource is pleased to submit this proposal to provide professional services for the
reconstruction of Santa Ana Avenue, Paularino Avenue and Orange Avenue and Project B,
Shalimar Drive Street Improvement and parkway rehabilitation within Shalimar Drive area.

Our total not-to-exceed fees for each project are as follows:

Project Not-to-Exceed Fee
A $134,630
B $119,700
Total Fee: $254,330

On behalf of the principals and staff of CivilSource, we thank you for the opportunity to
submit our proposal. We look forward to further discussions with your City on the services
provided and to being selected to assist you in achieving your goals. Should you have any
questions or require additional information, please contact me at (949) 585-0477.

Respectfully submitted,
CIVILSOURCE

(i Gl
Amy Amirani, P.E.
Principal

500 Wald Irvine, CA 92618 » Tel: 949-585-0477 » Fax: 949-585-0433 » www.civil-source.com
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SUBJECT POLICY | EFFECTIVE |PAGE
NUMBER | DATE
DRUG-FREE WORKPLACE 100-5 8-8-89 1of3

BACKGROUND

Under the Federal Drug-Free Workplace Act of 1988, passed as part of omnibus drug legislation enacted
November 18, 1988, contractors and grantees of Federal funds must certify that they will provide drug-
free workplaces. At the present time, the City of Costa Mesa, as a sub-grantee of Federal funds under a
variety of programs, is required to abide by this Act. The City Council has expressed its support of the
national effort to eradicate drug abuse through the creation of a Substance Abuse Committee, institution
of a City-wide D.A.R.E. program in all local schools and other activities in support of a drug-free
community. This policy is intended to extend that effort to contractors and grantees of the City of Costa
Mesa in the elimination of dangerous drugs in the workplace.

PURPOSE

It is the purpose of this Policy to:
1. Clearly state the City of Costa Mesa’s commitment to a drug-free society.

2. Set forth guidelines to ensure that public, private, and nonprofit organizations receiving funds
from the City of Costa Mesa share the commitment to a drug-free workplace.

POLICY

The City Manager, under direction by the City Council, shall take the necessary steps to see that the
following provisions are included in all contracts and agreements entered into by the City of Costa Mesa
involving the disbursement of funds.

1. Contractor or Sub-grantee hereby certifies that it will provide a drug-free workplace by:

a. Publishing a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of a controlled substance is prohibited in Contractor’s and/or
sub-grantee’s workplace, specifically the job site or location included in this contract, and
specifying the actions that will be taken against the employees for violation of such
prohibition;

15 Civil Source Rev. 04/02



SUBJECT POLICY | EFFECTIVE | PAGE

NUMBER | DATE
DRUG-FREE WORKPLACE 100-5 8-8-89 20f3

. [Establishing a Drug-Free Awareness Program to inform employees about:

1. The dangers of drug abuse in the workplace;

2. Contractor’s and/or sub-grantee’s policy of maintaining a drug-free workplace;
3. Any available drug counseling, rehabilitation and employee assistance programs; and

4. The penalties that may be imposed upon employees for drug abuse violations occurring
in the workplace;

. Making it a requirement that each employee to be engaged in the performance of the contract
be given a copy of the statement required by subparagraph A;

. Notifying the employee in the statement required by subparagraph 1 A that, as a condition of
employment under the contract, the employee will:

1. Abide by the terms of the statement; and

2. Notify the employer of any criminal drug statute conviction for a violation occurring in
the workplace no later than five (5) days after such conviction;

. Notifying the City of Costa Mesa within ten (10) days after receiving notice under
subparagraphk 1 D 2 from an employee or otherwise receiving the actual notice of such
conviction;

Taking one of the following actions within thirty (30) days of receiving notice under
subparagraph 1 D 2 with respect to an employee who is so convicted:

1. Taking appropriate personnel action against such an employee, up to and including
termination; or

2. Requiring such employee to participate satisfactorily in a drug abuse assistance or

rehabilitation program approved for such purposes by a Federal, State, or local health
agency, law enforcement, or other appropriate agency;

16 Civil Source Rev. 04/02




SUBJECT

. DRUG-FREE WORKPLACE

POLICY
NUMBER
100-5

EFFECTIVE
DATE
8-8-89

PAGE

30of3

g. Making a good faith effort to maintain a drug-free workplace through implementation of
subparagraphs 1 A through 1 F, inclusive.

2. Contractor and/or sub-grantee shall be deemed to be in violation of this Policy if the City of
Costa Mesa determines that:

a. Contractor and/or sub-grantee has made a false certification under paragraph 1 above;

b. Contractor and/or sub-grantee has violated the certification by failing to carry out the
requirements of subparagraphs 1 A through 1 G above;

Such number of employees of Contractor and/or sub-grantee have been convicted of
violations of criminal drug statutes for violations occurring in the workplace as to
indicate that the contractor and/or sub-grantee has failed to make a good faith effort to

provide a drug-free workplace.

3. Should any contractor and/or sub-grantee be deemed to be in violation of this Policy pursuant to
the provisions of 2 A, B, and C, a suspension, termination or debarment proceeding subject to
applicable Federal, State, and local laws shall be conducted. Upon issuance of any final decision
under this section requiring debarment of a contractor and/or sub-grantee, the contractor and/or
sub-grantee shall be ineligible for award of any contract, agreement or grant from the City of
Costa Mesa for a period specified in the decision, not to exceed five (5) years. Upon issuance of
any final decision recommending against debarment of the contractor and/or sub-grantee, the
contractor and/or sub-grantee shall be eligible for compensation as provided by law.

17
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Client#: 13851 CIVILSOUR

" ACORD. CERTIFICATE OF LIABILITY INSURANCE 0612008

PRODUCER THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
'Dealey, Renton & Associates ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
P. O. Box 10550 HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
- 0. Box ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

Santa Ana, CA 92711-0550
714 427-6810 . INSURERS AFFORDING COVERAGE
INSURED . surer A: The Travelers Indemnity Co of CT

Civil Source ‘ insurer B: Travelers Property Casualty

509 Wald Street mnsurer c: St. Paul Fire & Marine Ins. Co.

Irvine, CA 92618 INSURER D:

{ INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

fiNSR POLICY EFFECTIVE fPOLICY EXPIRATION
DATE (MMW/DD/YY) | DATE (MM/DD/YY)

LTR TYPE OF INSURANCE POLICY NUMBER LIMITS
A | GENERAL LIABILITY 6802810L758TCTO07 - | 07120107 07/20/08 EACH OCCURRENCE $1,000,000
X | COMMERCIAL GENERAL LIABILITY | General Liability FIRE DAMAGE (Any one fire) | $300,000
J CLAIMS MADE ‘z} occur |excludes claims MED EXP (Any one person) | $5,000
. rising out of the PERSONAL & ADV INJURY | 51,000,000
] performance of GENERAL AGGREGATE $2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: | professional PRODUCTS -COMP/OP AGG | $2,000,000
——| POLICY I_l RO r_l Loc [services
B | AUTOMOBILE LIABILITY BA4592L37707GRP 07/20/07 07/20/08 COMBINED SINGLE LIMIT
ANY AUTO {Ea accident) $1,000,000
ALL OWNED AUTOS BODILY INJURY s
| | sCHEDULED AUTOS (Per person)
| X | HIRED AUTOS BODILY INJURY $
| X_| NON-OWNED AUTOS ' (Per accident)
- PROPERTY DAMAGE $
(Per accident)
| GARAGE LIABILITY AUTO ONLY - EAACCIDENT | §
|| Aanvauto OTHER THAN EAACC |$
AUTO ONLY: AGG | $
B | excess uaBILITY XSFCUP6772Y251TILO 07/20/07 07/20/08 EACH OCCURRENCE $1,000,000
__)ﬂ OCCUR D crams Mabe |Excludes Profil. AGGREGATE $1,000,000
| Liability $
DEDUCTIBLE Following Form $
RETENTION _ § $
A | WORKERS COMPENSATION AND UB6771Y51807 ~ |o7/20/07 07/20/08 X [WeSTATY. | |oTH-
EMPLOYERS' LIABILITY E.L. EACH ACGIDENT 51,000,000
E.L. DISEASE -EA EMPLOYEE| $1,000,000
E.L. DISEASE -PoLicy LimiT | 51,000,000
C | OTHER Profl. Liab QP03810787 07/20/07 07/20/08 $2,000,000 per claim
Claims Made $2,000,000 annl aggr.
Full Prior Acts

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS
Re: Paularino, Orange, and Santa Ana projects

City of Costa Mesa, its elected and appointed boards, officers and
employees are additional insureds on general liability as required by
written contrct.

CERTIFICATE HOLDER ADDITIONAL INSURED ;INSURERLETTER: CANCELLATION Ten Day Notice for Non-Payment of Premium
RE C E IVED SHOULD ANYOF THE ABOVE D ESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
City of Costa Mesa DATE THEREOF, THE ISSUING INSURER WIDXSNODAXSIX TOMAIL 30 DAYSWRITTEN
Attn: Fariba Fazeli N 1 3 2008 NOTICE TOTHE CERTIFICATE HOLDERNAMED TO THE LEFT YU ERXMIETOOOG0EKK
77 Fair Drive fourth floor JU ' 0 ROOE RRIDOR p p {

Costa Mesa, CA 92628 ENGINEERING DOGE BONG

AUTHO‘RIZE REPRESENTATIVE
| [t O Vot seg—

ACORD 25-8 (7/97)1 of 1 #5228186/M215547 LAD © ACORD CORPORATION 1988
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COMMERCIAL GENERAL LIABILITY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

5L ANKET ADDITIONAL INSURED
(ARCHITECTS, ENGINEERS AND SURVEYORS)

This endorsement modifies insurance provided under the foliowing:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

1.

N

©w

ceDp3sios 06

WHO IS AN INSURED (Section i} is amended to
include any person of organization that you agree
in a "contract or agreement requiring insurance"
1o include as an additional insured on this Cover-
age Part, but

a. Only with respect to fability for "podily injury™,
" *property damags" or “personal injury”; and

b. If the injury or damage arises out of the per-
formance, by you or your subcontractor, of
“your work™ to which the “contract or agree-
ment requiring insurance” applies. Such per-
son or organization does not quailify as an
additional insured with respect to their inde-
pendent acts or for *bodily injury”, "property
damage"” or “personal injury” for which that
person oOf organization has assumed liabiiity
in a contract .or agreement.

The-insurance provided to the additional insured
by this endorsement is limited as foltows:

a. This insurance does not apply on any pesis to
any person of organization for which cover-
age as an additional insured specifically is

added by another endorsement o this Cover-
age Pari.

b. This insurance does not apply to the render-
ing of or failure o render any “professional
services”.

c. The limits of insurence afforded to the addi-
tional insured shall be the limits which you
agreed to provide in that “contract or agree-
ment requiring insurance®, or the fimits shown
in the Declarations for this Coverage Part,
whichever are tess. This endorsement doss
not increase the limits of insurance stated in
the LIMITS OF INSURANCE (Secfion It} for
this Coverage Parl.

The following is added to Paragraph a. of 4.
Other Insurance in COMMERCIAL GENERAL
LIABILITY CONDITIONS {Section IV):

© 2008, The St. Paul Travelers insurance Companies, inc.
inciudes copyrighied materis! of Insurance Services Office, inc., with its permission. -

However, if you specifically agree in a “contract o
agreement requiring insurance” that the insurance
provided to an additional insured under this Cov-
erage Part must apply on a primary basis, or a
primary and non-contributory basis, this insurance
is primary to other insurance that is available to
such additional insured which covers such addi-
tional insured as a named insurad, and we will not
share with the other insurance, provided that:

(1) The "bodily jury” or “property damage” for
which coverage is sought ocours; and

(2) The "persanal injury” for which coverage is
sought arises out of an offense committed;

after you have entered into that “contract or
agreement requiring insurance”. But this insur-
ance stilt is excess over valid and coliectible other
insurance, whether primary, excess, contingent or
on any other basis, that is avaitable to the insured

when the insured is an additional insured under -
any otherinsurance. :

The following is added to Paragraph 8. Transfer
Of Rights Of Recovery Against Others To Us

in COMMERCIAL GENERAL LIABILITY CON-
DITIONS {Section V).

We waive any rights of recovery we may have
against any person or organization because of
payments we make for "bodily injury®, “property
damage" or "personal injury" arising out of “your
work" performed by you, or on your behalf, under
a “contract or agreement requiring insurance" with
that person or organization. We waive these
rights only where you have agreed to do 50 85
part of the "contract or agreement requinng insur-
ance" with such person or organization entered
into by you before, and in effect when, the "bodily
injury" or "properly damage” OCCurs, of the “per-
sonal injury" offense is committed.

As tespects the insurance provided fo the addi-
tional insured by this endorsement, the following
definition is added {0 DEFINITIONS (Section V}:
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TRAVELERS ] WORKERS COMPENSATION

AND
EMPLOYERS LIABILITY POLICY

ENDORSEMENT WC 99 03 76 (00) — 001

POLICY NUMBER: (XEUB-6771Y51-8-07)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS
ENDORSEMENT - CALIFORNIA
(BLANKET WAIVER)

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not
enforce our right against the person or organization named in the Schedule.

You must maintain payroll records accurately segregating the remuneration of your employees while engaged in
the work described in the Schedule.

The additional premium for this endorsement shall be 5 . % of the California workers’ compensation pre-
mium otherwise due on such remuneration.

Schedule
Person or Organization Job Description
ALL PERSONS OR ORGANIZATIONS THAT ARE PARTIES TO A CONTRACT
THAT REQUIRES YOU TO OBTAIN TH IS AGREEMENT PROVIDED YOU EXEC
UTED THE CONTRACT BEFORE THE L 0SS
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